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APPENDIX C
Section 1.0
Former H Range Soil Remova

1. Respondents shall ddlinegte and excavate the extent of contamination at the Former H Range as
outlined in Nationd Guard Bureau submitta “Fina Work Plan Addendum, Rapid Response Action,
Camp Edwards, Massachusetts Military Reservation and Release Abatement Measure Plan, DEP
Release Tracking Numbers 4-15032, 4-15034, 4-15033, 4-15035,” dated 9 March 2001. This report
Is an addendum to a previous NGB submittal which aso gpplies, the “Fina RRA Work Plan” dated 21
July 2000.

2. Respondents shall submit to EPA for review and approval any proposed modifications to these work
plans.

3. Respondents shdl perform additiond Site characterization to determine whether contamination exists
atm near or emanating from military festures (E.g. bunkers, excavations). Respondents shall provide
EPA with aletter work plan for thiswork by 22 June 2001. This characterization shdl be performed
during the same period for the work described in paragraph (1) of Appendix C above.

4. Respondents shdl perform additiond Site characterization to determine the extent of shalow
groundwater contamination detected during the ingtdlation of monitoring well MW-157, located in the
southern portion of the Former H Range. This characterization shal condgst of severd shdlow
groundwater sampling points to determine the extent and concentration of likely westhered fue
condtituents detected in thisarea. EPA reserves the right to require data collection for explosives from
deeper profile samples, depending on the location of sampling points and method of collection.
Respondents shdl submit a letter work plan to EPA for thiswork by 22 June 2001. This
characterization shdl be performed during the same period for the work described in paragraph (1) of
Appendix C above.

5. The current enforceable schedule for thiswork is as follows:
Contamination ddlinegtion complete: 1 June 2001

Contamination excavation complete: 1 September 2001
Site Restoration complete: 1 October 2001
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Respondents shdl submit any proposed modifications to this schedule to EPA for review and approvd.



